

A G R E E M E N T

KNOW ALL MEN BY THESE PRESENTS:

This Agreement, entered into this NOV 26 2021 day of NOV 26 2021 2021 in the City of Pasay, Philippines, by and between: **Quezon City**

PHILIPPINE INTERNATIONAL CONVENTION CENTER INC., a government corporation created and existing by authority of Presidential Decree No. 520 dated July 23, 1974, as amended by Presidential Decree No. 710 with principal office at the PICC Complex, 1307 Pasay City, represented herein by its General Manager, **RENATO B. PADILLA**, hereinafter referred to as **"PICCI"**.

- and -

JAN OWEN MARTIN CONSTRUCTION CORPORATION, a corporation duly organized and existing under the laws of the Republic of the Philippines with office address at 37-A J. P. Rizal St., Tuktukan, Taguig City and represented herein by its Vice President, **RALPH C. LEGARDA**, duly authorized for the purpose, hereinafter referred to as **"CONTRACTOR"**.

WITNESSETH: That -

WHEREAS, PICCI, through its Bids and Awards Committee (BAC), invited Bids for the **Supply of Labor and Materials for the Re-Waterproofing Works of the Delegation and Secretariat Entrance Canopy and View Deck of Summit Halls (Re-bid)** ("the Project") and has accepted bid from the CONTRACTOR in the total amount of **SIX MILLION EIGHT HUNDRED EIGHT THOUSAND FIVE HUNDRED TWENTY-TWO PESOS AND SIXTY-FOUR CENTAVOS (P6,808,522.64)**, VAT inclusive;

WHEREAS, the PICCI Management approved, the award of the contract for the said project to the CONTRACTOR, which offered the lowest calculated and responsive bid;

NOW, THEREFORE, the PICCI and the CONTRACTOR enter into this Agreement under the following terms and conditions;

1. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
 - a. The Bid Proposal submitted on September 15, 2021, Eligibility, Technical and Post-Qualification Documents;
 - b. Section VI – Specifications;
 - c. Section VII – Drawings;
 - d. Section III – Bid Data Sheet;
 - e. Section IV – General Conditions of Contract;
 - f. Section V – Special Conditions of Contract (SCC);
 - g. Notice of Award
 - h. Project Schedule/ Work Program and S-curve;
 - i. Project Safety and Health Program signed by the Safety Officer;
 - j. PERT/CPM; and
 - l. Performance Bond.

2. In consideration of the payments to be made by the PICCI to the CONTRACTOR as hereinafter mentioned, the CONTRACTOR hereby covenants with the PICCI to provide the services, and to remedy defects therein in conformity in all respects with the provisions of the Contract;

WITNESSES:

WILSON B. DE LOS REYES
ROSALIA L. BORDON

PARTIES:

RENATO B. PADILLA
RALPH C. LEGARDA


3. The PICCI hereby covenants to pay the CONTRACTOR in consideration of the provision of the services and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the contract at the time and in the manner prescribed by the contract.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines, on the day and year first above written.

PHILIPPINE INTERNATIONAL
CONVENTION CENTER, INC
(PICCI)

JAN OWEN MARTIN CONSTRUCTION
CORPORATION
(CONTRACTOR)

By:


RENATO B. PADILLA
General Manager

By:


RALPH C. LEGARDA
Vice President

SIGNED IN THE PRESENCE OF:


WILSON B. DELOS REYES


ROSALIA L. BORDON

ACKNOWLEDGEMENT


REPUBLIC OF THE PHILIPPINES)
PASAY CITY) S.S.
x- ~~Quezon City~~ -----x

BEFORE ME, a Notary Public, for and in the ~~City of Pasay~~ ^{Quezon City} personally appeared:

RENATO B. PADILLA, in his capacity as General Manager, PICC, with PICC TIN 001-114-766 and RALPH C. LEGARDA in his capacity as Vice President with his TIN 322-629-364, both known to me and to me known to be the same persons who executed the foregoing Agreement consisting of two (2) pages including this page where the acknowledgement is written signed on each and every pages thereof by the parties and their witnesses; other attachments enumerated on page one (1) of this Agreement are considered part and parcel of this document; the parties further acknowledged to me that the same are their free acts and voluntary deeds.

WITNESS MY HAND AND NOTARIAL SEAL on this NOV 26 2021 day of _____, 2021, in ~~Pasay City~~ ^{Quezon City}, Philippines

Doc. No. 259
Book No. 57
Page No. 421
Series of 2021

NOTARY PUBLIC

ATTY. ELISEO S. CALMA JR.
NOTARY PUBLIC
Until December 31, 2021
PTR No. 0694702-D, Jan. 4, 2021
IBP No. 041058, Jan. 4, 2021
Adm Matter No. NP-057
Roll No. 50183
MCLE Comp No. VI-0012817 Until April 14, 2022