

NOTICE TO PROCEED

0 5 June, 2024

ENGR. ALAN C. ARQUILLO General Manager GAMMA A BUILDERS 246 Andrew Ave., Brgy. 185 Pasay City

Sir:

The attached Agreement having been approved, Notice is hereby given to GAMMAA A BUILDERS that work may commence on Supply of Labor and Materials for the Painting Works and Upgrading of Lighting System at the Main Powerhouse in the total amount of TWO MILLION ONE HUNDRED NNETY-EIGHT THOUSAND SIXTY-NINE PESOS AND NINETEEN CENTAVOS (P2,198,069.19), VAT inclusive. Work shall be completed within ninety (90) calendar days after the receipt of this Notice.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with Section VI- Schedule of Requirements. Please coordinate with the end-user, Engr. Percival M. Salonga, Asst. Director, EECSD of the Technical Services Department.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other copy to the BAC Secretariat.

RENATO B. PADILLA General Manager