

SUPPLEMENTAL BID BULLETIN

**Republic of the Philippines
 PHILIPPINE INTERNATIONAL CONVENTION CENTER
 PICC Complex, 1307 Pasay City
 BIDS AND AWARDS COMMITTEE (BAC)**

May 23, 2024

**SUPPLY OF LABOR, MATERIALS AND INSTALLATION FOR THE REPAIR AND
 MAINTENANCE OF THE BABY GRAND PIANO AND UPRIGHT PIANOS**

ADDENDUM NO. 01

This Addendum is issued to amend/revise certain provisions of the Bid Documents for the above-captioned procurement. Said amendments are as follows:

- I. Section VI- Schedule of Requirements have been revised to read as follows:

Item Number	Description	
I	Supply of Labor, Materials and Installation for the Repair of the Grand Piano and Upright Pianos	Work should be completed within Three Hundred Sixty (360) calendar days from receipt of the Notice to Proceed.

The corrected copies are attached. Bidders are advised to replace their original copies with the corrected copies.

For guidance and information of all concerned.


MELPIN A. GONZAGA
 Chairman

Received by:

 (Signature over printed name)
 Telephone/Fax No. _____
 Date: _____
 Name of Company: _____

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	
I	Supply of Labor, Materials and Installation for the Repair of the Grand Piano and Upright Pianos	Work should be completed within <i>Three Hundred (360)</i> calendar days from receipt of the Notice to Proceed.

I hereby commit to comply and deliver all the above requirements in accordance with the above stated schedule.

Name of Company / Bidder

Signature over printed Name of Authorized Representative

Position

Date